STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 29/ 04
12-0C2404
12- ORA-91-2.6/3.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N ORANGE COUNTY | N FULLERTON,
ANAHEI M AND BUENA PARK AT VARI QUS
LOCATI ONS

RESURFACE EXI STI NG H G-MAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 03/ 04
CONTRACT CODE 'G '
21 CONTRACT | TEMS

RR | NVOLVEMENT

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 2 ENG NEERS EST 306, 000. 00 AMOUNT OVER 99, 445. 00 PERCENT OVER EST 32.50
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 405, 445. 00 1 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
133 NORTH PI XLEY STREET FAX 9?214%%;-55157
ORANGE CA 92868
2 561, 780. 00 2 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037 CC PREF CLAI MED

I NC
10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

00676575
FAX 909 944-3112

3. 0%



12-0C2404 Bl D245

12- ORA-91-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 29/ 04 05/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALI FORNI A TRAFFI C MAI NTENANCE I TEMS 6 AND 18 THUR 21 ( PARTI AL)
BURBANK CA



12-0C2404
12- ORA-91-2
04/ 29/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



12-0C2404 Bl D245

12- ORA- 91- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 29/ 04 05/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 5, 000. 00 15, 000. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 75 40. 00 3, 000. 00
STRI PE
7 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
8 260210 AGGREGATE BASE ( APPROACH SLAB) VB 16 900. 00 14, 400. 00
9 401108 REPLACE CONCRETE PAVEMENT VB 35 2, 000. 00 70, 000. 00
(RAPI D STRENGTH CONCRETE)
10 406003 TIE BAR (DRI LL AND BOND) EA 36 30. 00 1, 080. 00
11 (S) 420201 GRI ND EXI STI NG CONCRETE MR 120 50. 00 6, 000. 00
PAVENENT
12 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 156 1, 300. 00 202, 800. 00
(TYPE R)
13 510800 PAVI NG NOTCH EXTENSI ON VB 3.8 5, 500. 00 20, 900. 00
14 511118 CLEAN EXPANSI ON JOI NT M 90 50. 00 4. 500. 00
15 (S) 519117 JONT SEAL (MR 30 MV) M 86 125. 00 10, 750. 00
16 (S) 519120 JONT SEAL (MR 15 MV) M 35 75. 00 2. 625. 00
17 (S) 519144 JONT SEAL (MR 50 M) M 25 250. 00 6, 250. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 45. 00 4., 500. 00
19 (S) 840656 PAINT TRAFFI C STRI PE (2- COAT) M 190 40. 00 7. 600. 00
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 50 10. 00 500. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 27 20. 00 540. 00

TOTAL 405, 445. 00



12-0C2404 Bl D245
12- ORA-91-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 29/ 04 05/ 03/ 04
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00* 1000. 00
2 3, 500. 00* 3500. 00
3 8, 000. 00* 8000. 00
4 75, 000. 00* 75000. 00
5 3, 000. 00 9000. 00
6 45. 00 3375. 00
7 3, 000. 00* 3000. 00
8 600. 00 9600. 00
9 2, 000. 00 70000. 00
10 50. 00 1800. 00
11 100. 00 12000. 00
12 1, 700. 00 265200. 00
13 14, 000. 00 53200. 00
14 120. 00 10800. 00
15 190. 00 16340. 00
16 175. 00 6125. 00
17 250. 00 6250. 00
18 30. 00 3000. 00
19 12. 00 2280. 00
20 30. 00 1500. 00
21 30. 00 810. 00
TOT 561, 780. 00



